
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    04/24/03                    IN RIVERSIDE COUNTY IN COACHELLA                                   04/28/03
     CONTRACT NUMBER     08-1A5204                   AT AIRPORT BOULEVARD                                     CONTRACT CODE 'D '
     LOCATION            08-RIV-86-R16.7/R16.8                                                                 33 CONTRACT ITEMS

                                                     REALIGN LEFT TURN LANES AND SIGNALS       FEDERAL AID  ACST-P086-(066)E
                                                                                                            PHG-P086-(066)E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 12.0%
 PROPOSALS ISSUED    12   FUND TOTAL   HB1         540,000                         TOTAL NUMBER OF WORKING DAYS     45

 NUMBER OF BIDDERS  4    ENGINEERS EST        450,000.00  AMOUNT UNDER      21,572.00        PERCENT UNDER EST  4.79
 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1           428,428.00    1              GRANITE CONSTRUCTION COMPANY          831 724-1011
                                                                                                  00000089
                                                            P O BOX 50085                     FAX 831 768-4021
                                                            WATSONVILLE CA  95077-5085

                   2           472,435.00    3              TEMCO                                 818 362-4239
                                                                                                  00313571
                                                            24805 ROSEPARK CT                 FAX 818 367-7840
                                                            NEWHALL CA  91321

                   3           472,687.40    4              DBX INC                               909 296-9909
                                                                                                  00240547
                                                            42066 AVENIDA ALVARADO STE C      FAX 909 296-9978
                                                            TEMECULA CA  92590

                   4           486,958.00    2              YEAGER SKANSKA INC                    909 684-5360
                                                                                                  00140069
                                                            P O BOX 87                        FAX 909 788-2449
                                                            RIVERSIDE CA  92502-0087



          08-1A5204                                                                                                BID245
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     HIGH LIGHT ELECTRIC                                          ELECTRICAL
           RIVERSIDE CA

           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS AND BEACONS
           NIPOMO CA

           SUDHAKAR COMPANY                                             STRIPING
           RIALTO CA
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          04/24/03                                                                                                 04/28/03
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     AYALA AND SONS                                               PAVING
           SAN BERNARDINO CA

           C 18                                                         STRIPING
           BEAUMONT CA

           L A SIGNALS                                                  ELECTRICAL
           LOS ANGELES CA

           LARRY JACINTO                                                CURBS
           REDLANDS CA

           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS
           POWAY CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    04     CONTRERAS CONSTRUCTION CO                                    ITEM 24
           INDIO CA

           J P STRIPING                                                 ITEMS 6 THRU 8, 10 THRU 14, 17, 25 AND 29 THRU 32
           CHERRY VALLEY CA

           PARRIS TRAFFIC CONTROL                                       ITEMS 3 AND 4 (PORTION)
           MURRIETA CA
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          04/24/03                                                                                                 04/28/03
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     HIGHLIGHT ELECTRICAL                                         SIGNAL AND LIGHTING MODIFICATIONS
           RIVERSIDE CA

           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS, BARRICADE
           NIPOMO CA

           STATEWIDE SAFETY AND SIGNS                                   PORTABLE FLASHING BEACON
           NIPOMO CA

           SUDHAKAR COMPANY                                             STRIPING AND MARKERS
           RIALTO CA
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     074017      PREPARE WATER POLLUTION CONTROL                LS     LUMP SUM              500.00*            500.00
                         PROGRAM
       2     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM            4,500.00*          4,500.00
       3 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            6,000.00*          6,000.00
       4 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM           31,000.00*         31,000.00
       5 (S) 120116      TYPE II BARRICADE                              EA          121                8.00             968.00
       6 (S) 120149      TEMPORARY PAVEMENT MARKING (PAINT)             M2           50               25.00           1,250.00
       7 (S) 120159      TEMPORARY TRAFFIC STRIPE (PAINT)               M           491                3.00           1,473.00
       8 (S) 120165      CHANNELIZER (SURFACE MOUNTED)                  EA          620               13.00           8,060.00
       9 (S) 120200      FLASHING BEACON (PORTABLE)                     EA            4            1,200.00           4,800.00
      10     120300      TEMPORARY PAVEMENT MARKER                      EA          214                4.00             856.00
      11     150716      REMOVE PAINTED TRAFFIC STRIPE AND              M2          570               11.50           6,555.00
                         PAVEMENT MARKING
      12     150718      REMOVE THERMOPLASTIC TRAFFIC STRIPE AND        M2           80               14.00           1,120.00
                         PAVEMENT MARKING
      13     150722      REMOVE PAVEMENT MARKER                         EA          170                1.00             170.00
      14     150744      REMOVE ROADSIDE SIGN (WOOD POST)               EA            2              200.00             400.00
      15     150769      REMOVE ASPHALT CONCRETE                        M2          610               18.00          10,980.00
      16     150804      REMOVE DRAINAGE FACILITY                       EA            1            1,000.00           1,000.00
      17     152386      RELOCATE ROADSIDE SIGN-ONE POST                EA            8              250.00           2,000.00
      18     153214      REMOVE CONCRETE CURB                           M           140                8.00           1,120.00
      19     160101      CLEARING AND GRUBBING                          LS     LUMP SUM            6,000.00*          6,000.00
      20     190101      ROADWAY EXCAVATION                             M3          830               17.00          14,110.00
      21     190185      SHOULDER BACKING                               STA          10              225.00           2,250.00
      22     198001      IMPORTED BORROW                                M3          100               48.00           4,800.00
      23     260201      CLASS 2 AGGREGATE BASE                         M3          935               55.00          51,425.00
      24     390155      ASPHALT CONCRETE (TYPE A)                      TONN      1,165               75.00          87,375.00
      25     566011      ROADSIDE SIGN - ONE POST                       EA            5              250.00           1,250.00
      26     650075      600 MM REINFORCED CONCRETE PIPE                M            10              350.00           3,500.00
      27     705224      600 MM CONCRETE FLARED END SECTION             EA            1              700.00             700.00
      28     731623      MINOR CONCRETE (CURB RAMP)                     M3           78              525.00          40,950.00
      29     840515      THERMOPLASTIC PAVEMENT MARKING                 M2          133               28.00           3,724.00
      30     840560      THERMOPLASTIC TRAFFIC STRIPE                   M         2,855                1.00           2,855.00
                         (SPRAYABLE)
      31     850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA          192                1.50             288.00
      32     850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA          341                3.50           1,193.50
      33 (S) 861501      MODIFY SIGNAL AND LIGHTING                     LS     LUMP SUM          125,255.50*        125,255.50

                                                                                                  TOTAL             428,428.00
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     |-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------
   1 |         3,500.00*      3500.00|         2,500.00*      2500.00|         1,500.00*      1500.00
   2 |         4,000.00*      4000.00|         1,200.00*      1200.00|         5,000.00*      5000.00
   3 |        19,000.00*     19000.00|         9,000.00*      9000.00|         6,100.00*      6100.00
   4 |         6,000.00*      6000.00|        18,000.00*     18000.00|        94,000.00*     94000.00
   5 |            20.00       2420.00|            30.00       3630.00|            27.00       3267.00
   6 |            25.00       1250.00|            44.00       2200.00|            25.00       1250.00
   7 |             4.00       1964.00|             9.90       4860.90|             3.00       1473.00
   8 |            10.00       6200.00|            26.40      16368.00|            21.00      13020.00
   9 |           800.00       3200.00|           800.00       3200.00|           950.00       3800.00
  10 |             6.00       1284.00|             7.70       1647.80|             3.50        749.00
  11 |            25.00      14250.00|            11.00       6270.00|            11.00       6270.00
  12 |            50.00       4000.00|            44.00       3520.00|            13.00       1040.00
  13 |            50.00       8500.00|             2.20        374.00|              .75        127.50
  14 |           300.00        600.00|           220.00        440.00|           125.00        250.00
  15 |            10.00       6100.00|            11.00       6710.00|            25.00      15250.00
  16 |           800.00        800.00|           520.00        520.00|         2,000.00       2000.00
  17 |           350.00       2800.00|           165.00       1320.00|           175.00       1400.00
  18 |            35.00       4900.00|             8.00       1120.00|            15.00       2100.00
  19 |         6,000.00*      6000.00|         6,000.00*      6000.00|         6,000.00*      6000.00
  20 |            30.00      24900.00|            25.00      20750.00|            42.00      34860.00
  21 |           650.00       6500.00|           338.00       3380.00|           250.00       2500.00
  22 |            50.00       5000.00|            64.00       6400.00|            55.00       5500.00
  23 |            45.00      42075.00|            64.00      59840.00|            38.50      35997.50
  24 |            60.00      69900.00|            69.50      80967.50|            58.00      67570.00
  25 |           400.00       2000.00|           275.00       1375.00|           315.00       1575.00
  26 |           350.00       3500.00|           273.00       2730.00|           600.00       6000.00
  27 |         1,400.00       1400.00|         1,300.00       1300.00|         2,000.00       2000.00
  28 |           550.00      42900.00|           669.00      52182.00|           425.00      33150.00
  29 |            85.00      11305.00|            32.00       4256.00|            27.00       3591.00
  30 |             3.00       8565.00|             2.20       6281.00|             1.00       2855.00
  31 |             3.00        576.00|             4.40        844.80|             1.25        240.00
  32 |             6.00       2046.00|             4.40       1500.40|             3.00       1023.00
  33 |       155,000.00*    155000.00|       142,000.00*    142000.00|       125,500.00*    125500.00

 TOT                      472,435.00                     472,687.40                     486,958.00


